



Ministry of Energy, Water Resources and Irrigation  
Department of Water Resources and Irrigation

**Priority River Basins Flood Risk Management Project (PRBFRMP)**  
**Project Management Unit (PMU), Jawalakhel, Lalitpur, Nepal**

**Notice of Addendum**

**Addendum No: 1**

**(IFB Publication Date: 8 July 2022)**

This is to inform all the eligible bidders that the Bid Submission Date has been extended for the following IFBs published on 8 July 2022.

| SN | IFB no.              | OCB no.                            | Title   | Extended Bid Submission Date       | Bid Opening Date                   |
|----|----------------------|------------------------------------|---|------------------------------------|------------------------------------|
| 1  | West_Rapti/<br>CW-03 | PRBFRMP/Works/<br>West Rapti/CW-03 | Flood Control Works at West Rapti River Basin in Terai of Nepal | 16 August 2022,<br>12:00 hrs (NST) | 16 August 2022,<br>12:30 hrs (NST) |
| 2  | Lakhandehi/<br>CW-04 | PRBFRMP/Works/<br>Lakhandehi/CW-04 | Flood Control Works at Lakhandehi River Basin in Terai of Nepal | 16 August 2022,<br>12:00 hrs (NST) | 16 August 2022,<br>12:30 hrs (NST) |
| 3  | Bakraha/<br>CW-05    | PRBFRMP/Works/<br>Bakraha/CW-05    | Flood Control Works at Bakraha River Basin in Terai of Nepal    | 16 August 2022,<br>12:00 hrs (NST) | 16 August 2022,<br>12:30 hrs (NST) |

Please visit [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp) for detail Addendum Report and the clarification of queries of the Prebid meeting.

**Project Director**  
**PRBFRMP**